USDA-Natural Resources Conservation Service New Mexico

Practice: 578 - Stream Crossing
Scenario: #1 - Bridge

Scenario Description:

Install a bridge to allow stream flows to cross under access road or animal trail. Bridge opening determined by sizing for storm event
dictated in standard. Scenario includes dewatering, abutments, girders, decking. Work consists of site preparation, dewatering, acquiring
and installing abuttments, girders, decking with necessary hardware, backfilling abuttments, and armoring with geotextile and riprap.
Riprap and geotextile are used to stabilize and protect abutments as needed. Scenario based on cast in place concrete abutments, steel
girders, and timber deck. Travel surface shall be wooden deck surface. If a different travel surface is needed, refer to another appropriate
standard for the surfacing. Span is less than 14 feet. Load is H-20. Width is 14 feet including curbs. Abutments are <= 6 feet. Use (396)
Aquatic Organism Passage instead, when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.
After Situation:

Access and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for equipment,
people and/or animals to cross. Associated practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal Trails and
Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure: square footage of bridge deck
Scenario Unit: Square Foot

Scenario Typical Size: 252

Scenario Cost: $11,777.51 Scenario Cost/Unit: $46.74
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
| 43 | 100 |
Equipment/installation
Truck, dump, 12 CY 1215/Dump truck for moving bulk material. Typically capacity is |Hour $103.97 8 $831.76
16 ton or 12 cubic yards. Includes equipment only.
Excavation, common earth, 1227\Bulk excavation and side casting of common earth with Cubic $1.95 75 $146.25
side cast, large equipment hydraulic excavator with less greater than 1 CY capacity. Yard
Includes equipment and labor.
Labor
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 8 $221.60

Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Skilled Labor 230|Labor requiring a high level skill set: Includes carpenters, Hour $27.06 80 $2,164.80
welders, electricians, conservation professionals involved

with data collection, monitoring, and or record keeping, etc.

Materials

Aggregate, Gravel, Graded 46|Gravel, includes materials, equipment and labor to Cubic $27.68 20 $553.60
transport and place. Includes washed and unwashed yard
gravel.

Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $52.01 20 $1,040.20

geotextile equipment and labor to transport and place yard

Dimension Lumber, untreated 1045|Untreated dimension lumber with nominal thickness equal |Board $0.73 2000 $1,460.00
or less than 2". Includes lumber and fasteners. Foot

Steel, structural steel members| 1779|Structural steel, includes materials and fabrication. Pound $1.02 3000 $3,060.00

Block, pre-cast concrete, 1496|Pre-cast concrete blocks, typically 2ft x 2ft x 6ft, includes  |Cubic $112.36 18 $2,022.48

modular installation and delivery. Yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 578 - Stream Crossing
Scenario: #2 - Hard armored low water crossing

Scenario Description:

Stabilize the bottom and slope of a stream channel using rock riprap or cast in place concrete. This scenario includes site preparation,
dewatering, acquiring and installing gravel or geotextile with rock riprap or cast in place concrete on channel bottom and approaches. Final
travel surface shall be the rocks or concrete. If a different travel surface is needed, refer to another appropriate standard for the surfacing.
Typical stream has 30 foot bottom width and approaches. Width is 14 feet for a total area as 420sf. Use (396) Aquatic Organism Passage
instead, when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.
After Situation:

Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross. Associated practices could be (342)
Critical Area Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction
Removal, or (584) Channel Stabilization.

Scenario Feature Measure: Crossing dimensions
Scenario Unit: Square Foot

Scenario Typical Size: 420

Scenario Cost: $1,511.44 Scenario Cost/Unit: $3.60

Cost Details (by category): Price

Component Name ID Component Description Unit ($/unit) Quantity Cost

RE | 50 |
Equipment/installation

Truck, dump, 12 CY 1215|Dump truck for moving bulk material. Typically capacity is |Hour $103.97 2 $207.94
16 ton or 12 cubic yards. Includes equipment only.

Excavation, common earth, 1227\Bulk excavation and side casting of common earth with Cubic $1.95 18 $35.10

side cast, large equipment hydraulic excavator with less greater than 1 CY capacity. Yard
Includes equipment and labor.

Labor

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 2 $55.40
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Materials

Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $52.01 18 $936.18

geotextile equipment and labor to transport and place yard

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82

equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service

Practice: 578 - Stream Crossing

Scenario: #3 - Culvert installation

Scenario Description:

New Mexico

Install a new culvert. Work includes dewatering, site preparation and removing any old crossing, acquiring and installing culvert pipe with
gravel bedding and fill (compacted), and building headwalls. If a different travel surface is needed, refer to another appropriate standard
for the surfacing. 36 inch Culvert installation with <75 cy of fill needed and < 2 yds rock riprap for headwalls. Pipe is 40 feet long.Use (396)
Aquatic Organism Passage instead, when the primary intent is biological concerns, not hydrologic. Use (587) Structure for Water Control
instead, for ditch cross culverts and other intermittent flows.

Before Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for
equipment, people and/or animals to cross. Associated practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal
Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure: Cu

Ivert

Scenario Unit: Diameter Inch Foot

Scenario Typical Size: 720
Scenario Cost: $4,365.31

Cost Details (by category):

Scenario Cost/Unit: $6.06

Component Name ID Component Description Unit :)srl/(:,enit) Quantity Cost
| 1142 | 1 |
Equipment/installation
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $122.47 10 $1,224.70
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Earthfill, Manually Compacted 50|Earthfill, manually compacted, includes equipment and Cubic $5.59 3 $16.77
labor yard
Labor
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 10 $277.00
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Materials
Aggregate, Gravel, Graded 46|Gravel, includes materials, equipment and labor to Cubic $27.68 50 $1,384.00
transport and place. Includes washed and unwashed yard
gravel.
Pipe, HDPE, CPT, Double Wall, 1247\Pipe, Corrugated HDPE Double Wall, 30" diameter with soil |Foot $27.05 40 $1,082.00
Soil Tight, 30" tight joints - AASHTO M294. Material cost only.
Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $52.01 2 $104.02
geotextile equipment and labor to transport and place yard
Mobilization
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $276.82 1 $276.82
equipment 14,000 and 30,000 pounds.
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USDA-Natural Resources Conservation Service New Mexico

Practice: 578 - Stream Crossing
Scenario: #4 - Low water crossing using prefabricated products

Scenario Description:
To install a stable crossing medium on channel bottom and approatches. Medium includes but not limited to precast concrete blocks,
geocells, pavers, and gabions. If a different travel surface is needed, refer to another appropriate standard for the surfacing. Typical stream
has 30 foot bottom width and approaches. Width is 14 feet for a total area as 420sf. Use (396) Aquatic Organism Passage instead, when
the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for
equipment, people and/or animals to cross. Associated practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal
Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure: low water crossing
Scenario Unit: Square Foot

Scenario Typical Size: 420

Scenario Cost: $2,886.34 Scenario Cost/Unit: $6.87
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
43 50
1142 1
Equipment/installation
Truck, dump, 12 CY 1215|Dump truck for moving bulk material. Typically capacity is |Hour $103.97 2 $207.94
16 ton or 12 cubic yards. Includes equipment only.
Excavation, common earth, 1227|Bulk excavation and side casting of common earth with Cubic $1.95 18 $35.10
side cast, large equipment hydraulic excavator with less greater than 1 CY capacity. Yard
Includes equipment and labor.
Labor
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $27.70 2 $55.40
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
General Labor 231|Labor performed using basic tools such as power tool, Hour $18.92 40 $756.80
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Aggregate, Gravel, Graded 46|Gravel, includes materials, equipment and labor to Cubic $27.68 18 $498.24
transport and place. Includes washed and unwashed yard
gravel.
GeoCell, 4" 1054|Polymer 3-D cellular grid 4" deep that is filled with stone or |Square  |$23.38 50 $1,169.00
earth. Includes materials, labor and equipment for the Yard
geocell only, does not include backfill.
Aggregate, Sand, Graded, 45|Sand, typical ASTM C33 gradation, includes materials, Cubic $27.31 6 $163.86
Washed equipment and labor to transport and place yard
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